

NOTIFICATION OF ADDENDUM

ADDENDUM #1 October 10, 2017

Project: Espejo Gates Road Improvements
Owner: Webb County, Texas
Prepared By: S&B Infrastructure, Ltd
2120 Blaine St. Suite 100
Laredo, Texas 78043

To All Bidders:

This addendum shall be considered part of the Contract Documents for the above mentioned project as though it had been issued at the same time and shall be incorporated integrally therewith. Where provisions of the following supplementary data differ from those of original Contract Documents, this Addendum shall govern and take precedence.

Plan Set:

1. General Notes Sheet 4 of 125
Item 132 Embankment (See Attached Sheet)
 - Reads:
 - EMBANKMENT (DENS CONT) SHALL BE TY B WITH A MAX PI OF 7-20
IT IS THE CONTRACTOR'S RESPONSIBILITY TO ADVISE THE ENGINEER OF THE LOCATION OF THE SOURCE SUFFICIENTLY IN ADVANCED TO AVIOD DELAY
 - Should Read As:
 - EMBANKMENT (DENS CONT) (TYPE C) SHALL BE FREE OF VEGETATION OR OTHER OBJECTIONAL MATERIAL AND A MAX PI OF 35.
IT IS THE CONTRACTOR'S RESPONSIBILITY TO ADVISE THE ENGINEER OF THE LOCATION OF THE SOURCE SUFFICIENTLY IN ADVANCED TO AVOID DELAY.

Spec Book:

1. Spec book Table of Contents to include section (see Attached Sheet)
 - Contract Time & Liquidated Damages

WEBB COUNTY
ESPEJO GATES ROADWAY IMPROVEMENTS PROJECT

TABLE OF CONTENTS

	Doc Pages
County of Webb Terms and Conditions of Invitations for Bids/Proposals.....	5
Texas Worker’s Compensation Attachment A.....	14
Instructions to Bidders	8
Certification Regarding Federal Lobbying	2
Certification Regarding Debarment, Suspension, Ineligibility & Voluntary Exclusion for Covered Contract.....	2
Proof of no Delinquent Taxes Owed to Webb County.....	1
Bid Form.....	5
Bid Bond.....	2
Notice of Award.....	1
Suggested Form of Agreement Between Owner and Contractor for Construction Contract (Stipulated Price).....	8
Payment Bond.....	4
Performance Bond.....	4
Contract Time and Liquidated Damages	1
Notice to Proceed	1
Standard General Conditions of the Construction Contract	69
Supplementary Conditions	8
Contractor’s Application for Payment	4
Change Order	1
Request for Information	1
Work Change Directive	3

WEBB COUNTY
ESPEJO GATES ROADWAY IMPROVEMENTS PROJECT

Minor Change in the Work	1
Temporary Construction Sign.....	1
Governing Specifications	17
Special Specifications.....	2
Guide Schedule of Sampling and Testing	29
Geotechnical Engineering Report.....	74